STATE OF CALI FORNI A

05/ 18/ 04
06- 497004
06- KER- 166-21. 1/ 22. 6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N KERN COUNTY NEAR METTLER FROM

3.6 MLES EAST OF CALI FORNI A

AQUEDUCT TO | NTERSTATE 5 AND 166

SEPERATI ON
RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
05/ 19/ 04
CONTRACT CODE "I '
28 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

3. 0%
60

PERCENT UNDER EST 3.04

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

661 831-7331 CC PREF CLAI MED
00000088

FAX 661 831-0113

PROPGOSALS | SSUED 3 FUND TOTAL HA22 749, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 658, 000. 00 AMOUNT UNDER 20, 012. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 637, 988. 00 3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 705, 705. 00 2 GRI FFI TH COVPANY
P O BOX 70157
BAKERSFI ELD CA 93387
3 903, 310. 74 1 HENDERSON CONSTRUCTI ON

COVPANY
4942 E YALE AVE STE 101
FRESNO CA 93727

559 455-1980 SB PREF CLAI MED
00508614
FAX 559 455-1987 BID IS OVER SBP

PREFERENCE LIM TS



06- 497004
06- KER- 166
05/ 18/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 19/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

APCO
GOSHEN CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

REYCO SM TH AND REYNCLDS
CORONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT CONCRETE DI KE, ASPHALT CONCRETE ( PORTI ON)

SHOULDER BACKI NG ( PORTI ON)

COLD PLANE ASPHALT CONCRETE ( PORTI ON)

COLD PLANE TRI MLI NE AND REMOVE ASPHALT CONCRETE ( PORTI ON)

ERCSI ON CONTROL

STRI PI NG



06- 497004

06- KER- 166

05/ 18/ 04

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 19/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | NC ERCSI ON CONTROL
CORONA CA
STERNDAHL ENTERPRI SES | NC STRI PI NG AND MARKI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG
P O BOX 790

GOSHEN CA  93227-0790

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

REYCO SM TH AND REYNCLDS
206 NORTH SM TH
CORONA CA 92880

STERNDAHL ENTERPRI SES
11861 BRANFORD ST
SUN VALLEY CA 91352

W C C CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

ITEM5 1, 5 AND 9

ERCSI ON CONTROL

STRI PI NG

TRAFFI C CONTROL



06- 497004 Bl D245

06- KER- 166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 04 05/ 19/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 300. 00* 300. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 000. 00* 9, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 200. 00* 2, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 900. 00* 30, 900. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 610 9. 00 5, 490. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
8 190101 ROADWAY EXCAVATI ON VB 560 53. 00 29, 680. 00
9 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
10 198001 | MPORTED BORROW VB 2, 400 1. 00 2, 400. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 52 95. 00 4, 940. 00
12 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 7.2 450. 00 3, 240. 00
13 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 080 1.20 1, 296. 00
14 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 200. 00 600. 00
15 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 94 180. 00 16, 920. 00
16 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 270 3.40 918. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 330 3. 20 1, 056. 00
18 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 340 240. 00 81, 600. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 3,520 54. 00 190, 080. 00
20 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 3, 270 66. 00 215, 820. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 110 16. 00 1, 760. 00
AREA)
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 140 24.00 3, 360. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 100. 00 1, 000. 00
24 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4, 950 .70 3, 465. 00
( SPRAYABLE)
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 570 1. 00 570. 00
26 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,930 . 60 2, 958. 00
(BROKEN 10.98 M- 3.66 M
27 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 430 4.50 1, 935. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 637, 988. 00
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06- 497004
06- KER- 166
05/ 18/ 04

400.

41, 225.

00*

179520. 00
232170. 00
2750. 00
2660. 00
4000. 00
3465. 00
627. 00
2958. 00
1892. 00
41225. 00

705, 705. 00

SUMMARY

433.

29, 482.

OF

72*

REMA/

134555. 00
238339. 20
303161. 70
5255. 80
5132. 40
4331. 30
3267. 00
587. 10
2563. 60
1771. 60
29482.72

903, 310. 74

N

N G

B

DDERS

Bl D245
PAGE 5
05/ 19/ 04



